SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 140 CONTRACT ID : R -30361-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP CLEANING AND SEALING JOINTS AND BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 20.000 LFT
12 202-93741 GUARDRAIL, END TREATMENT, REMOVE 23.000 EACH
13 203-02000 EXCAVATION, COMMON 1,415.000 cys
14 205-06937 TEMPORARY SILT FENCE 400.000 LFT
15 207-09935 SUBGRADE TREATMENT, TYPE IC 8,390.000 SYS
16 211-09264 STRUCTURE BACKFILL, TYPE 1 5.000 CYS
17 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 3.000 CYS
18 301-07448 COMPACTED AGGREGATE NO. 53 BASE 413.000 TON
19 302-06464 SUBBASE FOR PCCP 135.000 cys
20 302-07455 DENSE GRADED SUBBASE 1,072.000 cys
21 303-01180 COMPACTED AGGREGATE NO. 53 508.000 TON
22 304-07491 HMA PATCHING, TYPE C 276.000 TON
23 304-07494 WIDENING WITH HMA, TYPE C 88.000 TON
24 304-07783 HMA PATCHING, TYPE D 4.000 TON
25 306-08033 MILLING, ASPHALT, 1 IN. 32,376.000 SYS
26 306-08034 MILLING, ASPHALT, 1 1/2 IN. 10,894.000 SYS
27 306-08036 MILLING, ASPHALT, 2 IN. 3,337.000 SYS
28 306-08041 MILLING, PCCP 600.000 SYS
29 306-08432 MILLING, APPROACH 1,084.000 SYS
30 401-06264 PROFILOGRAPH, HMA LUMP LUMP
31 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,566.000 TON
32 401-07353 QC/OA-HMA, 4, 76, SURFACE, 12.5 mm 434.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 36,552.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 36,552.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 12.500 TON
36 406-05521 ASPHALT FOR TACK COAT 361.000 SYS
37 503-03489 RETROFITTED TIE BARS 920.000 EACH
38 503-05240 D-1 CONTRACTION JOINT 4,181.000 LFT
39 503-05310 TERMINAL JOINT 2,077.000 LFT
40 503-09261 PCCP STITCHING 5,358.000 EACH
41 506-06333 PCCP PATCHING, FULL DEPTH 6,969.000 SYS
42 506-06334 PCCP PATCHING, PARTIAL DEPTH 100.000 SYS
43 507-07482 CRACKS IN PCCP, ROUT AND SEAL 13,000.000 LFT
44 507-07505 RETROFIT LOAD TRANSFER 2,464.000 EACH
45 507-08272 JOINTS IN PCCP, SAW AND SEAL 1,239,840.000 LET
46 601-01626 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2 1.000 EACH
47 601-02241 GUARDRAIL, REMOVE 50.000 LFT
48 601-06035 GUARDRAIL, RESET 188.000 LFT
49 601-94689 GUARDRAIL, END TREATMENT, OS 21.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 140 CONTRACT ID : R -30361-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP CLEANING AND SEALING JOINTS AND BRIDGE DECK OVERLAY
50 601-94690 GUARDRAIL, END TREATMENT, MS 2.000 EACH
51 602-06729 BARRIER, DELINEATOR 32.000 EACH
52 603-06060 FENCE, FARM FIELD, RESET 40.000 LFT
53 607-06335 PAVED SIDE DITCH, A 58.000 LET
54 610-07488 HMA FOR APPROACHES, TYPE C 89.400 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
56 621-06559 MULCHED SEEDING R 2,975.000 SYS
57 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 53,926.000 LEFT
58 627-09331 SAFETY TERMINAL TYPE, TL-4 28.000 EACH
59 627-10178 CABLE BARRIER SYSTEM, TYPE TL-4 LUMP LUMP
60 628-09402 FIELD OFFICE, B 24.000 MOS
61 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
62 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
63 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
64 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
65 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 48.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
67 709-51821 SURFACE SEAL LUMP LUMP
68 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 225.000 LEFT
69 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 892.000 LET
70 715-05407 PIPE, END BENT DRAIN, 6 IN. 60.000 LET
71 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 4.000 EACH
72 718-06529 OUTLET PROTECTOR, 2 290.000 EACH
73 718-06531 OUTLET PROTECTOR, 3 4.000 EACH
74 718-52610 AGGREGATE FOR UNDERDRAINS 16.500 CYS
75 718-99153 GEOTEXTILES FOR UNDERDRAIN 152.000 SYS
76 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
77 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 908.000 SET
78 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,594.000 SET
79 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,216.000 LFT
80 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 452.000 LEFT
81 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 12,514.000 SYS
82 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 48.000 EACH
83 801-03290 CONSTRUCTION SIGN, C 27.000 EACH
84 801-03291 CONSTRUCTION SIGN, D 9.000 EACH
85 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
86 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 45,733.000 LET
87 801-06625 DETOUR ROUTE MARKER ASSEMBLY 136.000 EACH
88 801-06640 CONSTRUCTION SIGN, A 180.000 EACH
89 801-06645 CONSTRUCTION SIGN, B 61.000 EACH
90 801-06710 FLASHING ARROW SIGN 1,006.000 DAY
91 801-06775 MAINTAINING TRAFFIC LUMP LUMP
92 801-07118 BARRICADE, III-A 28.000 LEFT
93 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 10.000 EACH
94 804-06770 DELINEATOR POST 294.000 EACH
95 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 140.000 LEFT
96 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 10.000 LEFT
97 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 18,983.000 LEFT

98 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 19,549.000 LET



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 140 CONTRACT ID : R -30361-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP CLEANING AND SEALING JOINTS AND BRIDGE DECK OVERLAY
99 808-06716 LINE, REMOVE 12,686.000 LET
100 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 698.000 LET
101 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 698.000 LEFT
102 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 360.000 LFT
103 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN. 2,230.000 LET
104 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 10.000 LET
105 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 54.000 LET
106 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
107 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
108 808-75994 PRISMATIC REFLECTOR 3,960.000 EACH
109 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 282.000 EACH

110 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 357.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -32502-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02260 TREE 30 IN., REMOVE 1.000 EACH
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02637 PIPE ABANDON AND GROUT FILL 71.000 LFT
13 203-02000 EXCAVATION, COMMON 650.000 cys
14 203-02070 BORROW 1,071.000 cvYs
15 205-06933 TEMPORARY INLET PROTECTION 29.000 EACH
16 205-06937 TEMPORARY SILT FENCE 3,306.000 LFT
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 150.000 LET
18 211-09265 STRUCTURE BACKFILL, TYPE 2 1,462.000 cYs
19 303-01180 COMPACTED AGGREGATE NO. 53 830.000 TON
20 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 141.000 TON
21 304-07490 HMA PATCHING, TYPE B 67.000 TON
22 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,543.000 SYs
23 306-08041 MILLING, PCCP 1,135.000 SYS
24 306-08432 MILLING, APPROACH 830.000 SYS
25 306-10163 MILLING ASPHALT, 2 1/2 IN 3,646.000 SYS
26 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 726.000 TON
27 401-07356 QC/QA-HMA, 2, 64, INTERMEDIATE, 9.5 mm 436.000 TON
28 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 502.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 5,539.000 LET
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,200.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 5,200.000 LET
32 406-05520 ASPHALT FOR TACK COAT 6.000 TON
33 506-06333 PCCP PATCHING, FULL DEPTH 326.000 SYS
34 604-06070 SIDEWALK, CONCRETE 3,031.000 SYS
35 604-07897 CURB RAMP, CONCRETE, C 365.000 SYS
36 604-07899 CURB RAMP, CONCRETE, E 637.000 SYS
37  604-07901 CURB RAMP, CONCRETE, G 603.000 SYS
38 605-06140 CURB AND GUTTER, CONCRETE 5,171.000 LFT
39 610-08446 PCCP FOR APPROACHES, 6 IN. 112.000 SYS
40 610-09108 PCCP FOR APPROACHES, 9 IN. 780.000 SYS
41 615-01469 MONUMENT SECTION CORNER INSTALL 1.000 EACH
42 615-06500 MONUMENT, A 1.000 EACH
43 616-05688 RIPRAP, CLASS 1 3.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
45 621-06560 MULCHED SEEDING U 6,011.000 SYS
46 715-04987 CONNECTION 4.000 EACH
47 715-05146 PIPE, TYPE 2, CIRCULAR, 6 IN. 78.000 LET
48 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 607.000 LET
49 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 228.000 LET
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CALL ORDER : 150 CONTRACT ID R -32502-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 601.000 LET
51 715-05153 PIPE, TYPE 2, CIRCULAR, 21 IN. 505.000 LET
52 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 57.000 LFT
53 715-09064 VIDEO INSPECTION FOR PIPE 991.000 LET
54 715-46015 PIPE END SECTION, DIAMETER 21 IN. 1.000 EACH
55 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
56 715-92543 WATER MAIN, 8 IN., RELOCATE 70.000 LET
57 720-02442 PIPE PLUG EXISTING 4.000 EACH
58 720-44000 CASTING, ADJUST TO GRADE 23.000 EACH
59 720-45030 INLET, E7 7.000 EACH
60 720-45045 INLET, J10 19.000 EACH
61 720-45240 CATCH BASIN, J10 1.000 EACH
62 720-45410 MANHOLE, C4 2.000 EACH
63 720-90105 INLET, REPAIR 1.000 EACH
64 720-98136 FIRE HYDRANT, RESET 6.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,200.000 LET
66 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 20.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 802-91122 SIGN GROUND MOUNTED RESET 4.000 EACH
70 805-92951 SIGNAL DETECTOR HOUSING ADJUST TO GRADE 2.000 EACH
71 808-05929 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 956.000 LET
72 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,843.000 LET
73 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 4,541.000 LET
74 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,005.000 LET
75 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 174.000 LET
76 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 162.000 LET
77 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -33634-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 5,534.000 SYS
14 202-02273 CENTER CURB, CONCRETE, REMOVE 334.000 SYS
15 202-86946 HANDHOLE, REMOVE 1.000 EACH
16 202-91385 INLET, REMOVE 3.000 EACH
17 202-96133 PIPE, REMOVE 263.000 LET
18 203-02000 EXCAVATION, COMMON 34,670.000 cys
19 205-03371 SEDIMENT, REMOVE 16.000 CYS
20 205-06930 SPLASHPAD 4.000 TON
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 192.000 TON
22 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
23 205-06934 TEMPORARY MULCH 67.000 TON
24 205-06937 TEMPORARY SILT FENCE 1,260.000 LFT
25 205-06938 TEMPORARY SLOPE DRAIN. 120.000 LFT
26 205-09543 NO. 2 STONE 100.000 TON
27 205-11586 TEMPORARY FILTER STONE 32.000 TON
28 205-11587 TEMPORARY GEOTEXTILE 1,035.000 SYS
29 205-11591 TEMPORARY SEED MIXTURE 4,020.000 LBS
30 207-09934 SUBGRADE TREATMENT, TYPE IB 21,892.000 SYS
31 207-09935 SUBGRADE TREATMENT, TYPE IC 2,227.000 SYS
32 211-09264 STRUCTURE BACKFILL, TYPE 1 281.000 CYS
33 302-06464 SUBBASE FOR PCCP 4,767.000 cys
34 303-01180 COMPACTED AGGREGATE NO. 53 1,367.000 TON
35 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 101.000 TON
36 401-07389 QC/OA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 173.000 TON
37 401-07406 QC/OA-HMA, 1, 64, BASE, 25.0 mm 399.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 2,862.000 LFT
39 402-10086 HMA FOR TEMPORARY PAVEMENT, C 159.000 TON
40 406-05520 ASPHALT FOR TACK COAT 1.000 TON
41 501-06266 PROFILOGRAPH PCCP LUMP LUMP
42 501-09606 QC/OA-PCCP, 8 IN. 5,689.000 SYS
43 501-09749 QC/QA-PCCP, 9.5 IN. 10,576.000 SYS
44 503-05240 D-1 CONTRACTION JOINT 9,462.000 LFT
45 503-05310 TERMINAL JOINT 54.000 LET
46 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING 13.000 LFT
47 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
48 601-02241 GUARDRAIL, REMOVE 2,271.000 LFT
49 601-05999 CURVED TERMINAL END 2.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -33634-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION
50 601-09146 IMPACT ATTENUATOR, CR1-W1l, TL-2 2.000 EACH
51 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
52 601-94690 GUARDRAIL, END TREATMENT, MS 1.000 EACH
53  601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 188.000 LET
54 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING 25.000 LFT
55 601-99123 GUARDRAIL, TRANSITION, GP 2.000 EACH
56 602-01064 CONCRETE BARRIER 789.000 LFT
57  602-06729 BARRIER, DELINEATOR 42.000 EACH
58 603-06045 FENCE, CHAIN LINK, 48 IN. 2,460.000 LFT
59  605-06205 CENTER CURB, B CONCRETE 445.000 LFT
60 615-06490 RIGHT-OF-WAY MARKER 10.000 EACH
61 615-06510 MONUMENT, C 1.000 EACH
62 615-06515 MONUMENT, D 13.000 EACH
63 616-02320 GEOTEXTILES 766.000 SYS
64 616-05688 RIPRAP, CLASS 1 70.000 TON
65 616-06405 RIPRAP, REVETMENT 256.000 TON
66 616-06451 RIPRAP, UNIFORM 75.000 TON
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
68 621-06545 FERTILIZER 6.000 TON
69 621-06554 SEED MIXTURE U 2,680.000 LBS
70 621-06565 MULCHING MATERIAL 27.000 TON
71 621-06567 WATER 19.000 KGAL
72 621-06574 SODDING 5,235.000 SYs
73 628-09402 FIELD OFFICE, B 18.000 MOS
74 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
75 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
76 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
77 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 54.000 MOS
78 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
79 628-11977 COMPUTER SYSTEM 2.000 EACH
80 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 65.000 LFT
81 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 10,217.000 LET
82 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 1,193.000 LFT
83 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 70.000 LFT
84 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 144.000 LFT
85 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 2.000 LFT
86 715-05596 PIPE EXTENSION, CIRCULAR, 18 IN. 57.000 LFT
87 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 150.000 LFT
88 715-46000 PIPE END SECTION, DIAMETER 12 IN. 11.000 EACH
89 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
90 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
91 715-46030 PIPE END SECTION, DIAMETER 30 IN. 2.000 EACH
92 715-46040 PIPE END SECTION, DIAMETER 36 IN. 2.000 EACH
93 718-06528 OUTLET PROTECTOR, 1 19.000 EACH
94 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
95 718-52610 AGGREGATE FOR UNDERDRAINS 879.000 CYS
96 718-99153 GEOTEXTILES FOR UNDERDRAIN 8,043.000 SYS
97  720-45042 INLET, HAS 3.000 EACH

98 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -33634-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERCHANGE MODIFICATION
99 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
100 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 15,005.000 LFT
101 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6.000 EACH
102 801-06640 CONSTRUCTION SIGN, A 7.000 EACH
103 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
104 801-06710 FLASHING ARROW SIGN 240.000 DAY
105 801-06775 MAINTAINING TRAFFIC LUMP LUMP
106 801-07119 BARRICADE, III-B 72.000 LFT
107 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,635.000 LET
108 802-03783 SIGN, PANEL, REMOVE 3.000 EACH
109 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 232.000 LET
110 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 71.000 LET
111 802-07057 SIGN, PANEL, WITH LEGEND 568.000 SFT
112 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 15.000 EACH
113 802-07138 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, IX 2.000 EACH
114 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 2.000 EACH
115 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 202.000 SFT
116 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 70.000 SFT
117 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,393.000 1LBS
118 804-06725 DELINEATOR WITH POST, D1 22.000 EACH
119 804-06770 DELINEATOR POST 19.000 EACH
120 807-02191 HANDHOLE LIGHTING 3.000 EACH
121 807-03934 LIGHT STRUCTURE, REMOVE 9.000 EACH
122 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 126.000 LET
123 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 5,679.000 LET
124 807-11365 LUMINAIRE, ROADWAY, LED, 250 WATT 25.000 EACH
125 807-11981 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 25.000 EACH
126 807-85762 LIGHT POLE, 40 FT. E.M.H. 15.0 FT. MAST ARM, BREAKAWAY BASE 25.000 EACH
127 807-86810 SERVICE POINT, II 1.000 EACH
128 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 3,000.000 LET
129 807-86910 CONNECTOR KIT, UNFUSED 25.000 EACH
130 807-86915 CONNECTOR KIT, FUSED 25.000 EACH
131 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 66.000 EACH
132 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
133 807-86930 INSULATION LINK, NON-WATERPROOFED 50.000 EACH
134 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
135 807-86955 CABLE-DUCT MARKER 1.000 EACH
136 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 386.000 LET
137 808-06716 LINE, REMOVE 5,720.000 LET
138 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
139 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 1,680.000 LET
140 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 8,247.000 LET
141 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 8,789.000 LET
142 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 1,300.000 LET
143 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 185.000 LET
144 808-12032 GROOVING FOR PAVEMENT MARKINGS 10,089.000 LET

145 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 138.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -33709-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 1,464.000 SYS
11 202-90747 RETAINING WALL, REMOVE 45.000 LEFT
12 202-91385 INLET, REMOVE 1.000 EACH
13 202-93994 SIGNAL MAST ARM AND POLE, REMOVE 1.000 EACH
14 202-96328 FOUNDATION, STREET LIGHT, REMOVE 2.000 EACH
15 203-02000 EXCAVATION, COMMON 1,915.000 CYs
16 203-02070 BORROW 192.000 CYS
17 205-06933 TEMPORARY INLET PROTECTION 25.000 EACH
18 205-06937 TEMPORARY SILT FENCE 1,015.000 LEFT
19 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 30.000 LEFT
20 207-08262 SUBGRADE TREATMENT, TYPE I 51.000 SYS
21 207-08264 SUBGRADE TREATMENT, TYPE II 1,341.000 SYS
22 207-08266 SUBGRADE TREATMENT, TYPE III 6,256.000 SYS
23 211-09264 STRUCTURE BACKFILL, TYPE 1 158.000 CYs
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,545.000 TON
25 303-07449 COMPACTED AGGREGATE NO. 73 36.000 TON
26 304-07491 HMA PATCHING, TYPE C 9.000 TON
27 406-05520 ASPHALT FOR TACK COAT 2.000 TON
28 506-06333 PCCP PATCHING, FULL DEPTH 91.000 SYS
29 604-01268 HAND RAIL ALUMINUM 70.000 LET
30 604-05528 HMA FOR SIDEWALK 818.000 TON
31 604-06070 SIDEWALK, CONCRETE 334.000 SYS
32 604-07894 CURB RAMP, CONCRETE, A 48.000 SYS
33 604-07897 CURB RAMP, CONCRETE, C 49.000 SYS
34 604-07897 CURB RAMP, CONCRETE, C 15.000 SYS
35 604-07898 CURB RAMP, CONCRETE, D 23.000 SYS
36 604-07902 CURB RAMP, CONCRETE, H 11.000 SYS
37 604-07903 CURB RAMP, CONCRETE, K 41.000 SYS
38 604-07903 CURB RAMP, CONCRETE, K 14.000 SYS
39 604-07904 CURB RAMP, CONCRETE, L 26.000 SYS
40 605-06090 CURB, INTEGRAL CONCRETE 230.000 LEFT
41 605-06120 CURB, CONCRETE 108.000 LEFT
42  605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 245.000 LEFT
43 605-06255 CENTER CURB, D CONCRETE 14.000 SYS
44 610-07487 HMA FOR APPROACHES, TYPE B 22.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN. 673.000 SYS
46 610-09108 PCCP FOR APPROACHES, 9 IN. 629.000 SYS
47 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 3.000 EACH
48 618-03812 BENCH 4.000 EACH
49 618-04181 BICYCLE RACK 2.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -33709-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
51 621-02770 EROSION CONTROL BLANKET 426.000 SYS
52 621-04258 SEED MIXTURE 430.000 LBS
53 622-05631 PLANT, CONIFEROUS EVERGREEN, GLOBE DWARF, 18.000 EACH
54 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 14.000 EACH
55 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 22.000 EACH
56 622-05646 PLANT, DECIDUOUS TREE, MULTI-STEM, 96 TO 120 IN. 8.000 EACH
57 622-05652 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN. 1.000 EACH
58 622-05654 PLANT, PERENNIAL 215.000 EACH
59 628-09402 FIELD OFFICE, B 10.000 MOS
60 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
61 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
62 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
63 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 10.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
65 628-11977 COMPUTER SYSTEM 1.000 EACH
66 702-44240 CONCRETE, A, STRUCTURES 0.100 CYS
67 706-04683 RAILING 400.000 LEFT
68 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 412.000 LEFT
69 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 246.000 LET
70 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 48.000 LEFT
71  715-05203 PIPE, TYPE 4, CIRCULAR, 4 IN. 407.000 LEFT
72 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 26.000 TON
73 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN. 20.000 LET
74 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
75 718-52610 AGGREGATE FOR UNDERDRAINS 33.000 CYs
76 718-99153 GEOTEXTILES FOR UNDERDRAIN 361.000 SYS
77 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
78 720-04288 PIPE CATCH BASIN, 30 IN. 4.000 EACH
79 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
81 720-45015 INLET, A8 1.000 EACH
82 720-45035 INLET, F7 1.000 EACH
83 720-45265 PIPE CATCH BASIN, 15 IN. 3.000 EACH
84 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 6.000 LFT
85 720-94612 MANHOLE, K4 1.000 EACH
86 732-11770 AGGREGATE FOR DRAINAGE FILL 285.000 CYS
87 732-11810 MODULAR BLOCK WALL 162.000 SET
88 732-11811 MODULAR BLOCK WALL ERECTION 2,097.000 SET
89 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 1,935.000 SET
90 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
92 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,235.000 LEFT
93 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
95 801-06710 FLASHING ARROW SIGN 270.000 DAY
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07119 BARRICADE, III-B 186.000 LEFT

98 801-94295 SIGNAL HEAD RELOCATE 7.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -33709-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99  802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
100 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 6.250 SET
101 802-76055 SIGN POST, A 13.000 LFT
102 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
103 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
104 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 1.000 EACH
105 805-01842 HANDHOLE SIGNAL TYPE 1 3.000 EACH
106 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 12.000 EACH
107 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
108 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
109 805-02645 SIGNAL PEDESTAL FOUNDATION, A 7.000 EACH
110 805-04133 SIGNAL POLE, PEDESTAL, 12FT 7.000 EACH
111 805-07767 SIGNAL CABLE, CONTROL, COPPER, 12C/14 GA 282.000 LFT
112 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 1.000 EACH
113 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 12.000 EACH
114 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
115 805-78420 DISCONNECT HANGER 2.000 EACH
116 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 270.000 LFT
117 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 449,000 LFT
118 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,624.000 LET
119 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 1,823.000 LET
120 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 540.000 LFT
121 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
122 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 100.000 LFT
123 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 1.000 EACH
124 807-02191 HANDHOLE LIGHTING 1.000 EACH
125 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 2.000 EACH
126 807-02785 LUMINAIRE, MAST ARM, 25 FT 2.000 EACH
127 807-04866 LUMINAIRE 2.000 EACH
128 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,222.000 LFT
129 807-09637 WIRE, NO. 6 COPPER, IN PLASTIC DUCT, 4 1/C 300.000 LFT
130 807-09638 WIRE, NO. 6 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 405.000 LFT
131 807-11981 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 2.000 EACH
132 807-86805 SERVICE POINT, I 1.000 EACH
133 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
134 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
135 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 6.000 EACH
136 807-86930 INSULATION LINK, NON-WATERPROOFED 8.000 EACH
137 807-86935 INSULATION LINK, WATERPROOFED 2.000 EACH
138 807-95890 WIRE, NO 12 COPPER, 1/C 130.000 LFT
139 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.000 SYS
140 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 240.000 LFT
141 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 1.000 EACH

142 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 1,112.000 LFT
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CALL ORDER : 190 CONTRACT ID : R -34743-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SLIDE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02020 EXCAVATION, UNCLASSIFIED 79,170.000 cys
13 205-03371 SEDIMENT, REMOVE 40.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 379.000 TON
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 120.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
17 205-06934 TEMPORARY MULCH 18.000 TON
18 205-06937 TEMPORARY SILT FENCE 2,000.000 LFT
19 205-08594 FILTER SOCK 1,830.000 LET
20 205-11585 TEMPORARY FILTER BERM 1,346.000 LFT
21 207-09935 SUBGRADE TREATMENT, TYPE IC 5,279.000 SYS
22 211-092064 STRUCTURE BACKFILL, TYPE 1 408.000 CYS
23 211-09266 STRUCTURE BACKFILL, TYPE 3 36,895.000 CYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,513.000 TON
25 303-01180 COMPACTED AGGREGATE NO. 53 3,445.000 TON
26 306-08043 MILLING, TRANSITION 736.000 SYS
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 830.000 TON
28  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,900.000 TON
29 406-05520 ASPHALT FOR TACK COAT 6.000 TON
30 601-02241 GUARDRATIL, REMOVE 3,631.300 LFT
31 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,656.250 LFT
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,975.000 LFT
34 605-52807 CURB AND GUTTER, COMBINED 2,500.000 LFT
35 615-06490 RIGHT-OF-WAY MARKER 49.000 EACH
36 615-06505 MONUMENT, B 6.000 EACH
37 615-06515 MONUMENT, D 21.000 EACH
38 616-02320 GEOTEXTILES 10,442.000 SYS
39 616-05688 RIPRAP, CLASS 1 7.500 TON
40 616-06405 RIPRAP, REVETMENT 6,376.500 TON
41 616-06451 RIPRAP, UNIFORM 130.000 TON
42 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
43 621-02770 EROSION CONTROL BLANKET 6,554.000 SYS
44 621-06545 FERTILIZER 2.000 TON
45 621-06553 SEED MIXTURE R 772.000 LBS
46 621-06557 SEED MIXTURE T 1,050.000 LBS
47 621-06565 MULCHING MATERIAL 10.000 TON
48 621-06567 WATER 3.000 KGAL
49 621-06574 SODDING 2,147.000 SYS
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CALL ORDER  : 190 CONTRACT ID : R -34743-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SLIDE CORRECTION
50 628-09402 FIELD OFFICE, B 18.000 MOS
51 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
52 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
53 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
54 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
55 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 36.000 MOS
56 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
57 628-11977 COMPUTER SYSTEM 1.000 EACH
58 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 3,260.000 LET
59 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 164.000 LET
60 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 78.000 LET
61 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 130.000 LET
62 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 210.000 LET
63 715-11446 CONCRETE ANCHOR, 24 IN. 2.000 EACH
64 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
65 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
66 715-46020 PIPE END SECTION, DIAMETER 24 IN. 3.000 EACH
67 715-46030 PIPE END SECTION, DIAMETER 30 IN. 6.000 EACH
68 720-45030 INLET, E7 9.000 EACH
69 720-45055 INLET, M10 9.000 EACH
70 720-91973 MANHOLE, H4 3.000 EACH
71 720-94208 MANHOLE, C10 3.000 EACH
72 731-07016 FACE PANELS WIRE 43,615.000 SFT
73  731-93946 WALL ERECTION 43,615.000 SFT
74 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
76 801-06625 DETOUR ROUTE MARKER ASSEMBLY 84.000 EACH
77 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
79 801-06775 MAINTAINING TRAFFIC LUMP LUMP
80 801-07118 BARRICADE, III-A 96.000 LET
81 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,390.000 LET
82 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 7,390.000 LET
83 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 47.000 EACH

84 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 47.000 EACH
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CALL ORDER : 200 CONTRACT ID : R -35127-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
11 203-02000 EXCAVATION, COMMON 155.000 CYS
12 203-02070 BORROW 400.000 CYS
13 203-04523 DEWATERING LUMP LUMP
14 203-08607 LINEAR GRADING 200.000 LFT
15 205-06934 TEMPORARY MULCH 3.000 TON
16 205-06937 TEMPORARY SILT FENCE 400.000 LET
17 205-08594 FILTER SOCK 500.000 LEFT
18 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 274.000 SYS
19 205-11591 TEMPORARY SEED MIXTURE 127.000 LBS
20 615-06490 RIGHT-OF-WAY MARKER 13.000 EACH
21 616-02281 GROUT FOR RIPRAP 8.000 CYS
22 616-02320 GEOTEXTILES 1,832.000 SYS
23 616-05689 RIPRAP, CLASS 2 2,297.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
25 621-03787 SEED MIXTURE D 150.000 LBS
26 621-06545 FERTILIZER 0.200 TON
27 621-06567 WATER 9.900 kGAL
28 621-06574 SODDING 615.000 SYS
29 628-09401 FIELD OFFICE, A 12.000 MOS
30 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
31 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
32 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
33 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36 725-10196 LINER PIPE, THERMOPLASTIC, DEFORMED, 9.2-9.7 SFT 56.000 LEFT
37 725-10198 LINER PIPE, THERMOPLASTIC, DEFORMED, 26.6-28.3 SFET 58.000 LEFT
38 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
41 801-06710 FLASHING ARROW SIGN 60.000 DAY
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 210 CONTRACT ID : R -35132-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02772 CASTING, REMOVE 1.000 EACH
11 202-96133 PIPE, REMOVE 5.000 LET
12 203-02000 EXCAVATION, COMMON 5.000 CYS
13 203-04523 DEWATERING LUMP LUMP
14 205-03371 SEDIMENT, REMOVE 5.000 CYs
15 205-06934 TEMPORARY MULCH 3.000 TON
16 205-06937 TEMPORARY SILT FENCE 300.000 LEFT
17 205-08594 FILTER SOCK 600.000 LET
18 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 923.000 SYS
19 205-11591 TEMPORARY SEED MIXTURE 128.000 LBS
20 616-02320 GEOTEXTILES 221.000 SYS
21 616-05688 RIPRAP, CLASS 1 65.000 TON
22 616-05689 RIPRAP, CLASS 2 123.000 TON
23  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
24 621-06545 FERTILIZER 0.300 TON
25 621-06567 WATER 9.900 kGAL
26 621-06574 SODDING 910.000 SYS
27 628-09401 FIELD OFFICE, A 10.000 MOS
28 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
29 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
30 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
32 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 20.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34 628-11977 COMPUTER SYSTEM 1.000 EACH
35 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 10.000 LFT
36 715-05841 CONCRETE ANCHOR, 60 IN. 1.000 EACH
37 715-06501 CONCRETE ANCHOR, MIN. AREA 8.9 SFT 1.000 EACH
38 720-44040 CASTING, 7, FURNISH AND ADJUST TO GRADE 1.000 EACH
39 725-10245 PERPETUATION, EXISTING PIPE 1.000 EACH
40 725-11013 LINER PIPE, THERMOPLASTIC, DEFORMED, 4.7-5.0 SFT 70.000 LET
41 725-11037 LINER PIPE, THERMOPLASTIC, CIRCULAR, 12.5-12.6 SFET 69.000 LEFT
42 725-11860 PIPE LINER CURED-IN-PLACE 19.6 SFET 155.000 LEFT
43 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
46 801-06710 FLASHING ARROW SIGN 20.000 DAY
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 220 CONTRACT ID : R -35235-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-96133 PIPE, REMOVE 41.000 LET
13 202-99187 FENCE, FARM FIELD, REMOVE 221.000 LFT
14 203-02000 EXCAVATION, COMMON 691.000 cys
15 203-02010 EXCAVATION, ROCK 109.000 CYS
16 203-02070 BORROW 35.000 cys
17 205-06937 TEMPORARY SILT FENCE 683.000 LFT
18 205-09543 NO. 2 STONE 300.000 TON
19 205-11587 TEMPORARY GEOTEXTILE 235.000 SYS
20 207-08264 SUBGRADE TREATMENT, TYPE IT 384.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 168.000 SYS
22 211-092064 STRUCTURE BACKFILL, TYPE 1 5.000 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 327.000 CYS
24 211-09268 STRUCTURE BACKFILL, TYPE 5 346.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 106.000 TON
26 303-01180 COMPACTED AGGREGATE NO. 53 92.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 194.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 37.000 TON
29  401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 11.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 50.000 TON
31 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 20.000 TON
32 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 25.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 267.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 446.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 267.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 809.000 SYS
37 601-02241 GUARDRAIL, REMOVE 163.000 LET
38 601-05586 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9 1.000 EACH
39 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
40 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
41 603-06040 FENCE, FARM FIELD, 47 IN. 217.000 LET
42 610-07487 HMA FOR APPROACHES, TYPE B 18.000 TON
43 615-06490 RIGHT-OF-WAY MARKER 13.000 EACH
44  615-06505 MONUMENT, B 4.000 EACH
45 616-02320 GEOTEXTILES 1,029.000 SYS
46 616-05688 RIPRAP, CLASS 1 188.000 TON
47 616-06405 RIPRAP, REVETMENT 410.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-02770 EROSION CONTROL BLANKET 128.000 SYS
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CALL ORDER : 220 CONTRACT ID : R -35235-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06559 MULCHED SEEDING R 1,731.000 SYS
51 622-91786 SEEDLING 20.000 EACH
52 628-09403 FIELD OFFICE, C 12.000 MOS
53 714-11182 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 47.000 LET
54 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 35.000 LET
55 715-05301 PIPE, TYPE 1, DEFORMED, MIN. AREA 80.73 SFT 40.000 LET
56 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
57 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 96.000 LEFT
62 801-07119 BARRICADE, III-B 96.000 LET
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 426.000 LET
64 808-12032 GROOVING FOR PAVEMENT MARKINGS 852.000 LFT

65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 426.000 LFT



CALL ORDER

ITEM NO.
SECTION NO.

1 105-06845
2 107-09358
3 109-08359
4 109-08360
5 109-08440
6 109-08443
7 109-08444
8 109-11362
9 110-01001
10 202-02240
11 202-51330
12 202-96133
13 205-06937
14 207-09935
15 211-09264
16 211-09268
17 303-01180
18 306-08034
19 401-07328
20 401-07392
21  401-07424
22 401-10258
23 401-10259
24 401-11785
25 406-05521
26 616-02320
27 616-05688
28 621-06574
29 714-11096
30 715-05118
31 715-05121
32 720-90984
33 801-03290
34 801-04308
35 801-06625
36 801-06640
37 801-06775
38 801-07118
39 801-07119
40 808-06712
41 808-06713
42 808-75996
43 808-75998

0001

SCHEDULE OF PAY ITEMS

240 CONTRACT ID

SMALL STRUCTURE REPLACEMENT

CONSTRUCTION ENGINEERING

INSPECTION HOLE, DEEPER THAN 3 FT
LIQUIDATED DAMAGES

CONTRACT LIENS

QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES
QUALITY ADJUSTMENTS, FAILED MATERIALS
QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION
MOBILIZATION AND DEMOBILIZATION
PAVEMENT REMOVAL

PRESENT STRUCTURE, REMOVE

PIPE, REMOVE

TEMPORARY SILT FENCE

SUBGRADE TREATMENT, TYPE IC

STRUCTURE BACKFILL, TYPE 1

STRUCTURE BACKFILL, TYPE 5

COMPACTED AGGREGATE NO. 53

MILLING, ASPHALT, 1 1/2 IN.

QC/QA-HMA, 3, 70, SURFACE, 9.5 mm
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm
QC/QA-HMA, 3, 64, BASE, 19.0 mm

JOINT ADHESIVE, SURFACE

JOINT ADHESIVE, INTERMEDIATE

LIQUID ASPHALT SEALANT

ASPHALT FOR TACK COAT

GEOTEXTILES

RIPRAP, CLASS 1

SODDING

STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,
PIPE, TYPE 1, CIRCULAR, 12 IN.

PIPE, TYPE 1, CIRCULAR, 18 IN.

MANHOLE, C2

CONSTRUCTION SIGN, C

ROAD CLOSURE SIGN ASSEMBLY

DETOUR ROUTE MARKER ASSEMBLY
CONSTRUCTION SIGN, A

MAINTAINING TRAFFIC

BARRICADE, III-A

BARRICADE, III-B

LINE, PAINT, BROKEN, YELLOW, 4 IN.
LINE, PAINT, SOLID, WHITE, 4 IN.
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

R -35655-A

LUMP

R R RPN

LUMP

LUMP
20.
148.
179.
72.
40.

340.
40.
27.
56.

140.
40.

140.

612.
22
10.

200.
40.
10.
83.

55.

14.
LUMP

72

72.

40.

280.

.000
.000
.000
.000
.000
.000
.000

.000

000
000
000
000
000

.000

000
000
000
000
000
000
000
000

.000

000
000
000
000
000

.000
.000
.000

000
000

.000

000
000
000

.000
.000

LUMP
EACH
DOL
DOL
DOL
DOL
DOL
DOL
LUMP
SYS
LUMP
LFT
LFT
SYS
CYs
CYS
TON
SYS
TON
TON
TON
LFT
LFT
LFT
SYS
SYS
TON
SYS
LFT
LFT
LFT
EACH
EACH
EACH
EACH
EACH
LUMP
LFT
LFT
LFT
LFT
EACH
EACH
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CALL ORDER : 250 CONTRACT ID : R -35694-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
13 202-03875 CONCRETE STEPS, REMOVE 1.000 EACH
14 202-52710 SIDEWALK CONCRETE, REMOVE 88.000 SYS
15 202-74035 SIGN, REMOVE 22.000 EACH
16 202-91840 FENCE, CHAIN. LINK, REMOVE 28.000 LFT
17 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
18 203-02000 EXCAVATION, COMMON 5,065.000 cys
19 205-03371 SEDIMENT, REMOVE 30.000 CYS
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 159.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 22.000 EACH
22 205-06934 TEMPORARY MULCH 6.000 TON
23 205-06937 TEMPORARY SILT FENCE 1,743.000 LFT
24  205-09543 NO. 2 STONE 150.000 TON
25 205-11586 TEMPORARY FILTER STONE 28.000 TON
26 205-11587 TEMPORARY GEOTEXTILE 582.000 SYS
27 207-08204 SUBGRADE TREATMENT, TYPE IT 1,840.000 SYS
28 207-09935 SUBGRADE TREATMENT, TYPE IC 11,484.000 SYS
29 211-09264 STRUCTURE BACKFILL, TYPE 1 2,158.000 CYS
30 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 34.000 CYS
31 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,280.000 TON
32 303-01180 COMPACTED AGGREGATE NO. 53 188.000 TON
33 303-07449 COMPACTED AGGREGATE NO. 73 24.000 TON
34 304-07490 HMA PATCHING, TYPE B 36.000 TON
35 304-07493 WIDENING WITH HMA, TYPE B 22.000 TON
36 306-08043 MILLING, TRANSITION 253.000 SYS
37  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 755.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,165.000 TON
39 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,031.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 3,911.000 LFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,716.000 LFT
42 401-11785 LIQUID ASPHALT SEALANT 3,886.000 LFT
43 406-05520 ASPHALT FOR TACK COAT 4.000 TON
44 604-06070 SIDEWALK, CONCRETE 115.000 SYS
45 604-11738 DETECTABLE WARNING ELEMENT 4.000 LFT
46 605-06121 CURB, CONCRETE B 165.000 LET
47 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 4,381.000 LFT
48 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 57.000 LFT
49 607-06175 GUTTER, CONCRETE, A 5.000 LET
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CALL ORDER  : 250 CONTRACT ID : R -35694-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 607-06335 PAVED SIDE DITCH, A 5.000 LET
51 610-07487 HMA FOR APPROACHES, TYPE B 100.000 TON
52 610-08446 PCCP FOR APPROACHES, 6 IN. 592.000 SYS
53 610-09108 PCCP FOR APPROACHES, 9 IN. 530.000 SYS
54 611-06497 MAILBOX ASSEMBLY, SINGLE 18.000 EACH
55 615-06505 MONUMENT, B 15.000 EACH
56 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
57 616-02320 GEOTEXTILES 446.000 SYS
58 616-06405 RIPRAP, REVETMENT 266.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
60 621-03787 SEED MIXTURE D 1.000 1BS
61 621-06545 FERTILIZER 1.000 TON
62 621-06553 SEED MIXTURE R 208.000 1BS
63 621-06557 SEED MIXTURE T 332.000 1BS
64 621-06565 MULCHING MATERIAL 3.000 TON
65 621-06567 WATER 14.500 kGAL
66 621-06575 SODDING, NURSERY 4,014.000 SYS
67 628-09402 FIELD OFFICE, B 12.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 1.000 EACH
70 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 214.000 LET
71 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 3,616.000 LET
72 715-05052 PIPE, TYPE 4, CIRCULAR, 12 IN. 50.000 LET
73  715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 70.000 LET
74 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 826.000 LET
75 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 1,071.000 LET
76 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 504.000 LET
77 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 50.000 LET
78 715-05161 PIPE, TYPE 2, CIRCULAR, 48 IN. 396.000 LET
79 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 1,674.000 LET
80 715-05208 PIPE, TYPE 4, CIRCULAR, 15 IN. 50.000 LET
81 715-06492 CONCRETE ANCHOR, 54 IN. 1.000 EACH
82 715-08181 PIPE END SECTION, MIN. AREA 4.1 SFT 2.000 EACH
83 715-09064 VIDEO INSPECTION FOR PIPE 2,436.000 LET
84 715-11851 PIPE, TYPE 2, DEFORMED, MIN. AREA 4.1 SFT 86.000 LET
85 715-46000 PIPE END SECTION, DIAMETER 12 IN. 1.000 EACH
86 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
87 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
88 715-46030 PIPE END SECTION, DIAMETER 30 IN. 3.000 EACH
89 715-46040 PIPE END SECTION, DIAMETER 36 IN. 4.000 EACH
90 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,616.000 LET
91 718-52610 AGGREGATE FOR UNDERDRAINS 416.000 CcYS
92 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,684.000 SYS
93 720-03757 MANHOLE, C15 3.000 EACH
94 720-45030 INLET, E7 10.000 EACH
95 720-45035 INLET, F7 1.000 EACH
96 720-45075 INLET, R13 1.000 EACH
97 720-45240 CATCH BASIN, J10 4.000 EACH

98 720-45410 MANHOLE, C4 13.000 EACH
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CALL ORDER  : 250 CONTRACT ID : R -35694-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 720-90984 MANHOLE, C2 2.000 EACH
100 720-93409 INLET, B15 MODIFIED 1.000 EACH
101 720-95101 MANHOLE, L2 2.000 EACH
102 720-95422 MANHOLE, J4 2.000 EACH
103 720-97958 MANHOLE, K2 3.000 EACH
104 720-98068 MANHOLE, E2 5.000 EACH
105 720-98174 INLET, B15 5.000 EACH
106 720-98555 INLET, C15 17.000 EACH
107 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
108 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
109 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
110 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
111 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
112 801-06775 MAINTAINING TRAFFIC LUMP LUMP
113 801-07118 BARRICADE, III-A 48.000 LET
114 801-07119 BARRICADE, III-B 128.000 LET
115 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 243.000 LET
116 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 10.000 LET
117 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 83.000 SFT
118 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 85.000 SFT
119 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,250.000 LET
120 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 68.000 LET
121 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,478.000 LET
122 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 235.000 LET

123 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
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CALL ORDER  : 260 CONTRACT ID : R -35936-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE 6 IN., REMOVE 5.000 EACH
11 201-02250 TREE 10 IN., REMOVE 2.000 EACH
12 201-02255 TREE 18 IN., REMOVE 1.000 EACH
13 201-02260 TREE 30 IN., REMOVE 1.000 EACH
14 201-02265 TREE 48 IN., REMOVE 1.000 EACH
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02278 CURB, CONCRETE, REMOVE 85.000 LFT
17 202-02279 CURB AND GUTTER, REMOVE 861.000 LFT
18 202-02928 CATCH BASIN, REMOVE 2.000 EACH
19 202-52710 SIDEWALK CONCRETE, REMOVE 630.000 SYS
20 202-74035 SIGN, REMOVE 13.000 EACH
21 202-91385 INLET, REMOVE 7.000 EACH
22 202-94425 APRON, REMOVE 1,020.000 SYS
23 202-96133 PIPE, REMOVE 72.000 LFT
24 202-98488 PIPE END SECTION, REMOVE 5.000 EACH
25 203-02020 EXCAVATION, UNCLASSIFIED 1,477.000 CYS
26 203-02070 BORROW 162.000 cys
27 205-06933 TEMPORARY INLET PROTECTION 29.000 EACH
28 205-06937 TEMPORARY SILT FENCE 500.000 LFT
29 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 50.000 LFT
30 205-11591 TEMPORARY SEED MIXTURE 62.000 LBS
31 207-08204 SUBGRADE TREATMENT, TYPE IT 231.000 SYS
32 207-09935 SUBGRADE TREATMENT, TYPE IC 4,387.000 SYS
33 211-09264 STRUCTURE BACKFILL, TYPE 1 1,100.000 CYS
34 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 110.000 CYS
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 736.000 TON
36 303-01180 COMPACTED AGGREGATE NO. 53 3.000 TON
37 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 120.000 TON
38 304-07489 HMA PATCHING, TYPE A 550.000 TON
39 306-08038 MILLING, ASPHALT, 4 IN. 690.000 SYS
40 306-08043 MILLING, TRANSITION 186.000 SYS
41 306-08159 MILLING, ASPHALT 1,721.000 SYS
42 306-08563 MILLING, ASPHALT, 1 1/4 IN. 990.000 SYS
43 306-11553 MILLING, ASPHALT, 3/4 IN. 1,779.000 SYS
44 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 700.000 TON
45  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,150.000 TON
46  401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 671.000 TON
47 401-10258 JOINT ADHESIVE, SURFACE 3,675.000 LFT
48 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,675.000 LFT
49 401-11785 LIQUID ASPHALT SEALANT 3,675.000 LFT
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CALL ORDER  : 260 CONTRACT ID : R -35936-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
50 406-05520 ASPHALT FOR TACK COAT 7.000 TON
51 604-06070 SIDEWALK, CONCRETE 770.000 SYS
52 604-07092 BED COURSE MATERIAL 200.000 TON
53  604-07894 CURB RAMP, CONCRETE, A 35.000 SYS
54 605-02278 CURB, REMOVE 85.000 LET
55 605-06120 CURB, CONCRETE 43.000 LFT
56 605-06140 CURB AND GUTTER, CONCRETE 2,905.000 LET
57 610-08446 PCCP FOR APPROACHES, 6 IN. 119.000 SYS
58 610-09108 PCCP FOR APPROACHES, 9 IN. 69.000 SYS
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
60 621-02770 EROSION CONTROL BLANKET 1,341.000 SYS
61 621-06560 MULCHED SEEDING U 1,341.000 SYS
62 621-06570 TOPSOIL 218.000 cvYs
63 621-06575 SODDING, NURSERY 650.000 SYS
64 628-09401 FIELD OFFICE, A 10.000 MOS
65 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,800.000 LET
66 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 840.000 LET
67 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 62.000 LFT
68 718-52610 AGGREGATE FOR UNDERDRAINS 242.000 cys
69 720-02442 PIPE PLUG EXISTING 6.000 EACH
70  720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
71 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 11.000 EACH
72 720-45105 INLET, A2 MODIFIED 1.000 EACH
73 720-45235 CATCH BASIN, E7 2.000 EACH
74 720-45315 CATCH BASIN, A8 MODIFIED 22.000 EACH
75 720-45335 CATCH BASIN, E7 MODIFIED 2.000 EACH
76 720-45410 MANHOLE, C4 9.000 EACH
77 720-98555 INLET, C15 3.000 EACH
78 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
79 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,084.000 LFT
80 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 8.000 EACH
81 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 8.000 EACH
82 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 69.000 LET
83 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 6 IN. 229.000 LFT
84 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 157.000 LFT
85 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
86 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
87 801-06775 MAINTAINING TRAFFIC LUMP LUMP
88 801-07118 BARRICADE, III-A 176.000 LFT
89 801-11662 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 12 IN. 213.000 LFT
90 802-03821 SIGN, SHEET, WITH LEGEND, 13.000 EACH
91 802-76055 SIGN POST, A 225.000 LET
92 805-01842 HANDHOLE SIGNAL TYPE 1 10.000 EACH
93 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 441.000 LFT
94 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 2.000 EACH
95 805-02445 CONTROLLER AND CABINET, Pl 1.000 EACH
96 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
97 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR 2.000 EACH

98 805-03985 DETECTOR CABLE 3C 20GA. 294.000 LEFT
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CALL ORDER : 260 CONTRACT ID : R -35936-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
99 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 8.000 EACH
100 805-09540 LOOP DETECTOR RACK 1.000 EACH
101 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 3.000 EACH
102 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, B 1.000 EACH
103 805-11436 SIGNAL CANTILEVER STRUCTURE, COMBINATION ARM 30 FT. 1.000 EACH
104 805-11437 SIGNAL CANTILEVER STRUCTURE, COMBINATION ARM 35 FT. 2.000 EACH
105 805-11438 SIGNAL CANTILEVER STRUCTURE, COMBINATION ARM 40 FT. 1.000 EACH
106 805-11817 PEDESTRIAN PUSH BUTTON, APS 1.000 EACH
107 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 5.000 EACH
108 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 4.000 EACH
109 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
110 805-78445 SIGNAL SERVICE 1.000 EACH
111 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 110.000 LET
112 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 4,676.000 LET
113 805-78480 SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA 1,668.000 LET
114 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 1,188.000 LET
115 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 783.000 LET
116 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,856.000 LET
117 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
118 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,254.000 LET
119 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
120 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 1.000 EACH
121 805-90187 CONDUIT, STEEL, GALVANIZED, 4 IN. 295.000 LET
122 805-91615 EMERGENCY PRE-EMPTOR 1.000 EACH
123 807-03594 RELOCATE EXISTING LIGHT 1.000 EACH
124 807-11694 ILLUMINATED SIGN 4.000 EACH
125 807-11712 WIRE, NO. 6 COPPER, 1/C 4,470.000 LET
126 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 4.000 EACH
127 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 4.000 SYS
128 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 72.000 LET
129 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 954.000 LET
130 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,604.000 LET
131 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 11,659.000 LET
132 808-06716 LINE, REMOVE 3,560.000 LET
133 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
134 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 1.000 EACH
135 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN. 157.000 LET
136 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,400.000 LET
137 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 30.000 LET
138 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 183.000 LET
139 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 157.000 LET
140 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 229.000 LET
141 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH

142 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -36059-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 1.000 EACH
12 202-02240 PAVEMENT REMOVAL 2,183.000 SYS
13 202-02279 CURB AND GUTTER, REMOVE 2,102.000 LEFT
14 202-02637 PIPE ABANDON AND GROUT FILL 1,260.000 LEFT
15 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
16 202-52710 SIDEWALK CONCRETE, REMOVE 1,552.000 SYS
17 202-91385 INLET, REMOVE 6.000 EACH
18 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 10.000 EACH
19 202-96133 PIPE, REMOVE 223.000 LEFT
20 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
21 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
22 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
23 203-02000 EXCAVATION, COMMON 6,830.000 CYs
24 205-03371 SEDIMENT, REMOVE 31.000 CYS
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 33.000 TON
26 205-06933 TEMPORARY INLET PROTECTION 19.000 EACH
27 205-06934 TEMPORARY MULCH 7.000 TON
28 205-06937 TEMPORARY SILT FENCE 1,249.000 LET
29 205-09543 NO. 2 STONE 613.000 TON
30 205-11591 TEMPORARY SEED MIXTURE 423.000 LBS
31 207-08264 SUBGRADE TREATMENT, TYPE II 1,687.000 SYS
32 207-08268 SUBGRADE TREATMENT, TYPE IV 10,588.000 SYS
33 211-09264 STRUCTURE BACKFILL, TYPE 1 910.000 CYs
34 211-09265 STRUCTURE BACKFILL, TYPE 2 97.000 CYs
35 214-11796 GEOGRID, TYPE IB 2,647.000 SYS
36 301-07448 COMPACTED AGGREGATE NO. 53 BASE 956.000 TON
37 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,841.000 TON
38 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 960.000 TON
39 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 1,441.000 TON
40 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,441.000 TON
41 401-10258 JOINT ADHESIVE, SURFACE 4,752.000 LEFT
42 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,752.000 LEFT
43 401-11785 LIQUID ASPHALT SEALANT 4,752.000 LEFT
44 406-05521 ASPHALT FOR TACK COAT 17,456.000 SYS
45 502-11564 pPCcCP, 7 IN. 531.000 SYS
46 503-05240 D-1 CONTRACTION JOINT 420.000 LEFT
47 604-06070 SIDEWALK, CONCRETE 1,208.000 SYS
48 604-07894 CURB RAMP, CONCRETE, A 46.000 SYS
49 604-07897 CURB RAMP, CONCRETE, C 24.000 SYS
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CALL ORDER : 270 CONTRACT ID R -36059-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 604-07901 CURB RAMP, CONCRETE, G 15.000 SYs
51  604-07904 CURB RAMP, CONCRETE, L 32.000 SYs
52 605-06120 CURB, CONCRETE 920.000 LET
53 605-06140 CURB AND GUTTER, CONCRETE 1,842.000 LFT
54 605-06255 CENTER CURB, D CONCRETE 90.000 SYs
55 605-97937 CURB AND GUTTER, ROLL CURB 328.000 LFT
56 610-09108 PCCP FOR APPROACHES, 9 IN. 1,691.000 SYS
57 615-06505 MONUMENT, B 4.000 EACH
58 615-06515 MONUMENT, D 1.000 EACH
59 616-02320 GEOTEXTILES 27.000 SYs
60 616-05688 RIPRAP, CLASS 1 12.000 TON
61 616-06405 RIPRAP, REVETMENT 3.000 TON
62 616-07210 FIBER ROLL 470.000 LFT
63 621-06545 FERTILIZER 1.000 TON
64 621-06567 WATER 28.000 KGAL
65 621-06575 SODDING, NURSERY 6,805.000 SYS
66 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
67 628-09402 FIELD OFFICE, B 8.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 1.000 EACH
70 715-01336 GATE VALVE 12 IN. 7.000 EACH
71 715-01898 WATER MAIN, DUCTILE IRON, 10 IN. 100.000 LFT
72 715-01902 WATER SERVICE LINE, 2 IN 70.000 LFT
73 715-02743 GATE VALVE WITH VALVE BOX 4 IN 1.000 EACH
74 715-03795 PIPE DUCTILE IRON 6" 50.000 LET
75 715-04836 GATE VALVE 2.000 EACH
76 715-04987 CONNECTION 4.000 EACH
77  715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 155.000 LET
78  715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 2,270.000 LET
79 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 105.000 LFT
80 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 68.000 LFT
81 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 116.000 LFT
82 715-09064 VIDEO INSPECTION FOR PIPE 223.000 LFT
83 715-09883 VALVE WITH BOX 14.000 EACH
84 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
85 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
86 715-95866 GATE VALVE 6 IN. 4.000 EACH
87 715-96629 WATER SERVICE LINE, 1 IN 25.000 LFT
88 715-96670 WATER MAIN, DUCTILE IRON, 12 IN. 1,350.000 LFT
89 715-98265 WATER MAIN, DUCTILE IRON, 4 IN. 50.000 LFT
90 718-06531 OUTLET PROTECTOR, 3 1.000 EACH
91 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,270.000 LFT
92 718-52610 AGGREGATE FOR UNDERDRAINS 179.000 CYS
93 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,725.000 SYS
94 720-08241 MANHOLE, K15 MODIFIED 1.000 EACH
95 720-08661 MANHOLE, K5 MODIFIED 1.000 EACH
96 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
97  720-45410 MANHOLE, C4 1.000 EACH
98 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LFT
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CALL ORDER : 270 CONTRACT ID : R -36059-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 720-91742 FIRE HYDRANT 4.000 EACH
100 720-93409 INLET, B15 MODIFIED 5.000 EACH
101 720-93411 INLET, C15 MODIFIED 1.000 EACH
102 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
103 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
105 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
106 801-06645 CONSTRUCTION SIGN, B 28.000 EACH
107 801-06775 MAINTAINING TRAFFIC LUMP LUMP
108 801-07118 BARRICADE, III-A 202.000 LFT
109 801-07118 BARRICADE, III-A 46.000 LET
110 801-07119 BARRICADE, III-B 158.000 LET
111 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 501.000 LET
112 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 208.000 LET
113 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 84.000 LET
114 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 157.000 SFT
115 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 268.000 SFT
116 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 17.000 SFT
117 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
118 805-02445 CONTROLLER AND CABINET, Pl 1.000 EACH
119 805-06595 CONDUIT, PVC, 2 IN. 60.000 LET
120 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
121 805-94069 CONDUIT, STEEL, GALVANIZED, 1 IN. 58.000 LET
122 805-95568 CONDUIT, PVC, 4 IN. 1,248.000 LET
123 807-02191 HANDHOLE LIGHTING 5.000 EACH
124 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 14.000 EACH
125 807-03950 LUMINAIRE ORNAMENTAL 14.000 EACH
126 807-03951 LIGHT POLE ORNAMENTAL 14.000 EACH
127 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 442.000 LET
128 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,711.000 LET
129 807-86805 SERVICE POINT, I 1.000 EACH
130 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 1,204.000 LET
131 807-86910 CONNECTOR KIT, UNFUSED 14.000 EACH
132 807-86915 CONNECTOR KIT, FUSED 14.000 EACH
133 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 21.000 EACH
134 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 20.000 EACH
135 807-86930 INSULATION LINK, NON-WATERPROOFED 28.000 EACH
136 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
137 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 14.000 EACH
138 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 442.000 LET
139 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 255.000 LET
140 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,457.000 LET
141 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 120.000 LET
142 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 155.000 LET
143 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12 IN. 103.000 LET
144 808-12032 GROOVING FOR PAVEMENT MARKINGS 8,969.000 LET
145 808-74815 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 342.000 LET
146 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,999.000 LET

147 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 24.000 EACH
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CALL ORDER : 290 CONTRACT ID : R -37246-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 271.000 LET
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 9,334.000 cys
14 205-03371 SEDIMENT, REMOVE 150.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 94.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
17 205-06934 TEMPORARY MULCH 40.000 TON
18 205-06937 TEMPORARY SILT FENCE 6,604.000 LFT
19 205-09543 NO. 2 STONE 250.000 TON
20 205-11587 TEMPORARY GEOTEXTILE 198.000 SYS
21 205-11591 TEMPORARY SEED MIXTURE 2,386.000 LBS
22 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 100.000 CYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 1,700.000 SYS
24 207-08266 SUBGRADE TREATMENT, TYPE III 31,702.000 SYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 16.000 CYS
26 211-092064 STRUCTURE BACKFILL, TYPE 1 35.000 CYS
27 214-11796 GEOGRID, TYPE IB 614.000 SYS
28 301-07448 COMPACTED AGGREGATE NO. 53 BASE 8,535.000 TON
29 303-01180 COMPACTED AGGREGATE NO. 53 135.000 TON
30 304-07490 HMA PATCHING, TYPE B 15.000 TON
31 306-08034 MILLING, ASPHALT